

INDIVIDUAL SUPPLY CONTRACT FORECAST

Supply of Equipment for the Implementation of the Automated Identification of Ships (AIS) System Croatia

1. Publication reference

EuropeAid/123414/D/SUP/HR

2. Procedure

Open

3. Programme

Phare 2005

4. Financing

Croatia 2005 Phare National Programme

5. Contracting authority

Ministry of Finance of the Republic of Croatia, Central Finance and Contracting Unit

6. Contract description

Supply and installation of equipment for 13 AIS base stations at the designated location and their connection into the unique network. To ensure the high reliability of the AIS operational activity each location should be equipped with two independent AIS base stations that should work in the redundancy regime. Before and during the installation of AIS equipment, supply and installation of adequate antenna mast construction will be realized.

7. Indicative number and titles of Lots

Lot 1 – AIS equipment

Lot 2 – Antenna mast supply and installation

8. Intended timing of publication of the procurement notice

June/July 2006

9. Additional information

n/a

10. Legal basis

Council Regulation (EEC) no 3906/89 of 18 December 1989, as last amended by Council Regulation (EC) No 2257/2004 of 20 December 2004

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for further information should be sent at this stage.