

This notice in TED website: <http://ted.europa.eu/udl?uri=TED:NOTICE:370409-2010:TEXT:EN:HTML>

HR-Zagreb: IPA — e-business competitiveness improvement programme, supply of equipment — phase I
2010/S 243-370409

Location: Europe (non-EU) — Croatia

Contract forecast notice

Supplies

Common procurement vocabulary (CPV):

Main object:

30000000 Office and computing machinery, equipment and supplies except furniture

Additional object(s):

30232110 Laser printers

51600000 Installation services of computers and office equipment

48822000 Computer servers

22815000 Notebooks

1. **Publication reference:**
EuropeAid/130833/D/SUP/HR.
2. **Procedure:**
Open.
3. **Programme:**
IPA.
4. **Financing:**
IPA 2007 HR 16 I PO 001 regional competitiveness operational programme 2007–2009 for European Union assistance under the IPA regional development component in Croatia.
5. **Contracting authority:**
Central Finance and Contracting Agency, Zagreb, REPUBLIC OF CROATIA.
6. **Nature of contract**
7. **Contract description:**
The purpose of this contract is supply and installation of ICT equipment (including desktop PCs, notebooks, printers, servers, smartphones and video conferencing systems) to 10 business support centres in order to increase the level of utilisation of, and participation in, e-commerce and e-business activities by enterprises in Croatia through selected business support centres.
8. **Numbers and titles of lots:**
The contract is divided into lots:
No, 1 lot only.
9. **Budget**
10. **Intended timing of publication of procurement notice:**
January 2011.
11. **Additional information:**

Not applicable.

12. **Legal basis:**
EC Council Regulation No 1085/2006 of 17.7.2006 establishing an Instrument for Pre-Accession Assistance (IPA).
13. **Date of dispatch of this notice:**
3.12.2010.

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.