

CORRIGENDUM No 1
WORKS TENDER DOSSIER

EuropeAid/127425/D/WKS/HR

Contract title: “Construction and Rehabilitation of Water Supply and Wastewater Systems in the Town of Karlovac“

Karlovačka County, Croatia

In the Instructions to Tenderers launched on 11/08/2009, sub-clause 1.3 is modified and replaced by the following text:

Instead of:

1.3 Timetable

	DATE	TIME*
Clarification meeting	18 September 2009	14:30
Site visit	17 & 18 September 2009	10:00
Deadline for request for any clarifications from the Contracting Authority	05 October 2009	15:00
Last date on which clarifications are issued by the Contracting Authority	15 October 2009	-
Deadline for submission of tenders	26 October 2009	12:00
Tender opening session	26 October 2009	14:00
Notification of award to the successful tenderer	11 December 2009 [Ⓜ]	-
Signature of the contract	01 February 2010 [Ⓜ]	-

*** All times are in the time zone of the country of the Contracting Authority**

[Ⓜ] Provisional date

Read:

1.3 Timetable:

	DATE	TIME*
Clarification meeting	18 September 2009	14:30
Site visit	17 & 18 September 2009	10:00
Deadline for request for any clarifications from the Contracting Authority	20 October 2009	15:00
Last date on which clarifications are issued by the Contracting Authority	30 October 2009	-
Deadline for submission of tenders	10 November 2009	12:00
Tender opening session	10 November 2009	14:00
Notification of award to the successful tenderer	23 December 2009 [Ⓜ]	-
Signature of the contract	01 February 2010 [Ⓜ]	-

*** All times are in the time zone of the country of the Contracting Authority**

[Ⓜ] Provisional date