

CORRIGENDUM No 1
WORKS TENDER DOSSIER

EuropeAid/130394/M/WKS/HR

**Continued Support to Capacity strengthening of the Veterinary, Phytosanitary and Sanitary
Border Inspection, Construction of Border Inspection Post in Rijeka Port
Republic of Croatia**

In the Instructions to tenderers launched on 25/08/2010, sub-clause 1.3 is modified and replaced by the following text

Instead of :

1 GENERAL INSTRUCTIONS

1.3 Timetable:

	DATE	TIME*
Clarification meeting	23 rd September 2010	14:00
Site visit BIP Rijeka	23 rd September 2010	12:00
Deadline for request for any clarifications from the Contracting Authority	05 th October 2010	16:00
Last date on which clarifications are issued by the Contracting Authority	15 th October 2010	-
Deadline for submission of tenders	26 th October 2010	12:00
Tender opening session	26 th October 2010	14:00
Notification of award to the successful tenderer	7 th December 2010 ³	-
Signature of the contract	December 2010 ³	-

* All times are in the time zone of the country of the Contracting Authority

³ Provisional date

Read:

1 GENERAL INSTRUCTIONS

1.3 Timetable:

	DATE	TIME*
Clarification meeting	23 rd September 2010	14:00
Site visit BIP Rijeka	23 rd September 2010	12:00
Deadline for request for any clarifications from the Contracting Authority	2 nd November 2010	16:00
Last date on which clarifications are issued by the Contracting Authority	12 th November 2010	-

Deadline for submission of tenders	23 rd November 2010	12:00
Tender opening session	23 rd November 2010	14:00
Notification of award to the successful tenderer	31 st January 2011 ^³	-
Signature of the contract	February 2010 ^³	-

* All times are in the time zone of the country of the Contracting Authority

^³ Provisional date