

**INDIVIDUAL SERVICE CONTRACT FORECAST**  
**EMCS Phase 2 Software Development**  
**Croatia**

**1. Publication reference**

EuropeAid/124224/D/SER/HR

**2. Procedure**

Restricted

**3. Programme**

Phare 2005

**4. Financing**

Croatia 2005 PHARE National Programme

**5. Contracting Authority**

Ministry of Finance of the Republic of Croatia (Central Finance and Contracting Unit)

**6. Nature of contract**

Fee-based

**7. Contract description**

In order to assure the efficiency of procedures applied to excise products, a computerized Excise Movement Control System (EMCS), under which excise goods - alcohol, tobacco and energy products - are moved between traders in the Community under duty-suspension arrangements, needs to be implemented. Accordingly the Contractor should develop the necessary IT system functionalities forecast under EMCS Phase 2 as identified in the Feasibility Study of EMCS.

**8. Indicative maximum budget**

EUR 2.700.000

**9. Intended timing of publication of the procurement notice**

November 2006

**10. Additional information**

n.a.

**11. Legal basis**

Council Regulation (EEC) no 3906/89 of 18 December 1989, as last amended by Council Regulation (EC) 2257/2004 of 20 December 2004

**Remarks:**

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.