

INDIVIDUAL SERVICE CONTRACT FORECAST

Preparation of project documentation and IPA application for waste water projects

Croatia

1. Publication reference

EuropeAid/123851/D/SER/HR

2. Procedure

Restricted

3. Programme

ISPA

4. Financing

ISPA - IPA Project Pipeline Preparation (Environment)

5. Contracting Authority

Ministry of Finance of the Republic of Croatia, Central Finance and Contracting Unit

6. Nature of contract

Fee-based

7. Contract description

Preparation of project documentation and IPA application for waste water projects, including preparatory and feasibility study, economic cost/benefit analysis, financial analysis, environmental impact assessment, technical studies, etc., in compliance with relevant EU directives, and as required by the relevant IPA regulations for towns of Osijek, Slavonski Brod, Sisak, Đakovo and Nova Gradiška.

8. Indicative maximum budget

557,209 EUR

9. Intended timing of publication of the procurement notice

August 2006

10. Additional information

n.a.

11. Legal basis

Council Regulation (EC) No 1267/1999 of 21 June 1999, as last amended by the Council Regulation (EC) No 2112/2005 of 21 November 2005

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.