

INDIVIDUAL SERVICE CONTRACT FORECAST

Feasibility Study and Environmental Impact Assessment for the Upgrade and Modernisation along Corridor X (ten) in Croatia

2005/HR/16/P/PA/002

1. Publication reference

EuropeAid/125331/D/SER/HR

2. Procedure

Restricted

3. Programme

ISPA

4. Financing

IPA Project Pipeline Preparation (Transport)

5. Contracting Authority

Ministry of Finance of the Republic of Croatia, Central Finance and Contracting Unit

6. Nature of contract

Global-price

7. Contract description

The purpose of this contract is to prepare the documents for assessment of the feasibility, justification and environmental impact of the reconstruction and modernisation works planned on the entire route length of 316 km on the Pan-European Corridor X in Croatia. The documents shall consist of:

- Feasibility study including collection of data, traffic study, condition survey, modernisation scheme, financial and economic analysis and cost – benefit analysis,
- Environmental assessment

8. Indicative maximum budget

EUR 591,738

9. Intended timing of publication of the procurement notice

April 2007

10. Additional information

n/a

11. Legal basis

"Council Regulation (EC) No 1267/1999 of 21 June 1999, as last amended by Council Regulation (EC) No 2112/2005 of 21 November 2005"

Remarks:

There must be a minimum period of 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice.

No applications or requests for information should be sent at this stage.