

WORKS CONTRACT FORECAST

Upgrading of Four Selected Long-term Veterinary and Phytosanitary Border Inspection Posts – Construction of Border Inspection Posts in Metković, Karasovići and Ploče Port

Republic of Croatia

1. Publication reference

EuropeAid/130258/D/WKS/HR

2. Procedure

Open

3. Programme

IPA

4. Financing

National Programme for Croatia under the IPA-Transition Assistance and Institution Building Component for 2009

5. Contracting Authority

Central Finance and Contracting Agency, Ulica grada Vukovara 284, 10000 Zagreb, Croatia

6. Description of the contract

This Works Contract will include execution of all works necessary for construction of three Border Inspection Posts(BIP), foreseen as the premises for phytosanitary and veterinary inspection. All three BIP constructions are a part of a border crossing complex on three distant locations: the road crossings Metković and Karasovići and Ploče Port.

The Works Contract will be divided as follows: Section 1- Construction site BIP Ploče Port; Section 2 – Construction site BIP Metković and Section 3 – Construction site BIP Karasovići. On each one of three construction sites, two buildings shall be constructed, one for veterinary and other for phytosanitary inspection. Total square meter area of all facilities that shall be constructed on all three construction sites will be approx 3.220,00 m2. FIDIC Conditions of Contract for Construction (New Red Book) and respective Particular Conditions are basis for implementation of this Works Contract. All works should be done in accordance with issued building permits and respective design documentation with the aim of obtaining the Use/Occupational permit.

All three construction sites are alongside Croatian cost with the maximum distance of 131,00 km between Ploče and Karasovići.

7. Indicative number and titles of lots

Not applicable

8. Scheduled publication date of the procurement notice

October 2010

9. Other information

Not applicable

10. Legal basis

EC Council Regulation No 1085/2006 of 17 July 2006 establishing an Instrument for Pre-Accession Assistance (IPA)

Notes: There must be an interval of at least 30 calendar days between the publication of this contract forecast and the publication of the corresponding procurement notice. Natural or legal persons interested should not therefore send proposals or requests for information at this stage.